
DEPARTMENT OF TRANSPORTATION, INFRASTRUCTURE AND ENERGY 
Province of Prince Edward Island 

      
TENDER FORM AND AGREEMENT 

Revision 0 
 
 
THIS AGREEMENT made by and between ..............................................., herein called the Contractor, 
the Party of the First Part and The Government of Prince Edward Island as represented by the 
Honourable Paula J. Biggar, herein called the Minister, the Party of the Second Part. 
 
 
WITNESS, AS FOLLOWS: 
 
1. Definitions 
 

The definition of terms used in this Tender Form and Agreement shall conform in all respects to 
the definition of terms contained in the document entitled "General Provisions and Contract 
Specifications for Highway Construction," published by the Department of Transportation, 
Infrastructure and Energy of the Province of Prince Edward Island as amended on the date of 
closing of Tenders pursuant to this Agreement. 

       
2. General Covenant 
 

The Contractor hereby covenants and agrees with the Minister as herein provided in connection 
with the following work, namely: 

 
Rte 3 - Roseneath & Rte 4 - Commercial Cross 2019 
 
Section 1: Route 3 – Roseneath  

 District 2, Section 00303, Station 0100 - 2450  
 

This section commences 100m east of the Poole’s Corner and proceeds easterly along Route 3 
for a distance of 2,350 metres. 
 
Section 2: Route 4 – Commercial Cross 

 District 3, Section 00407, Station 1000 – 2000 
 

The project commences 1000m south of the intersection of Route 4 and the Wood Islands Road 
and proceeds southerly along Route 4 for a distance of 1000 metres. 

  
 For a total distance of 3.35 km 
  

Section 1 - Route 3: This work involves replacing cross culverts, cold planning the existing 
asphalt (50 mm); placing asphalt levelling A (60 mm), preparing shoulders, placing RAP on 
prepared shoulder area and placing asphalt seal B (45 mm) full width and all other work 
necessary to complete the project. 
Section 2 – Route 4: This work involves cold planning the existing asphalt (45mm), placing 
asphalt seal (45mm), and all other work necessary to complete the project. 

 
 

TENDER CLOSES: 
2:00 p.m., Tuesday, February 12, 2019 

11 Kent Street, 3rd Floor Jones Building, Charlottetown, PE 
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3. No Implied Contract 
 

It is hereby understood and agreed between the parties hereto that no implied Contract of any 
kind whatsoever, by, or on behalf, of the Minister shall arise or be implied from anything 
contained in this Contract, or from any position or situation of the parties at any time, and that this 
Contract made by the Minister is, and shall be, the only Contract upon which any rights against 
the Minister are to be founded. 

 
4. How Party of the First Part is Read 
 

Whenever this Contract is entered into by more than one party or parties of the first part, the word 
"Contractor" shall be read "Contractors," and pronouns in the Contract referring to the 
Contractors shall be read as plural and whenever a corporation is the Party of the First Part, the 
said pronouns shall be read accordingly. 

 
5. Consideration of Clauses as Covenants 
 

Wherever it is stipulated that anything shall be done or performed by either of the Parties hereto, 
it shall have the same effect and be constructed as if such Party had entered into a covenant with 
the other Party to do or perform the same, and as if such covenant had been expressly made on 
the part of the Contractor, not only on the Contractor's own behalf, but also on the behalf of the 
Contractor's legal representative, successors or assigns; and as if any such covenant on the part 
of the Minister has been made on behalf of the Minister, and the Minister's successors in office. 

 
6. Contractors Submission Respecting the Agreement 
 

The Contractor shall, as part of the Contractor's submission respecting this Contract, complete 
the attached Schedule B, Identification of Principles; Schedule C, Schedule of Tendered Unit 
Prices; Schedule D, Schedule of Equipment to be used on the work; and Schedule E, Schedule 
of Sub-Contractors. 

 
The Contract including all appended schedules shall be completed in complete conformity with 
the instructions to bidders contained in the document entitled "General Provisions and Contract 
Specification for Highway Construction". 

 
In presenting the Contractor’s submission for consideration by the Minister, the Contractor 
understands that until, and unless, the Contract is endorsed by the Minister, no Contract between 
the parties shall exist and the Minister shall not be bound to endorse any Contract. 

 
7. Performance by Contractor 
 

The Contractor, at the Contractor's own expense, shall, except as herein otherwise specifically 
provided, furnish and provide all and every kind of labour and superintendence, services, tools, 
implements, machinery, plant materials, articles and whatsoever is necessary for the due 
execution of the work. The Contractor shall fully construct and erect the work in the most 
thorough, professional and substantial manner, in every respect to the satisfaction and approval 
of the Engineer.  The Contractor shall complete the work within the time specified herein and 
deliver it to the Minister in the manner and upon the terms and conditions of the Contract. 
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8. Bid and Performance Security 
 

The Contractor hereby and herewith deposits with and delivers to the Minister, as security of the 
due fulfilment of the Contract, one of the following, which shall remain in effect for a minimum of 
30 days after tender closing: 

 
 a) a certified cheque in the amount stipulated in Schedule A - Schedule of Special 

Provisions  
OR 

 b) a bank draft in the amount stipulated in Schedule A - Schedule of Special Provisions 
 

OR 
 c) a bid format irrevocable  standby letter of credit on a government approved form in the 

amount stipulated in Schedule A - Schedule of Special Provisions 
 

OR 
 

 d) a bid bond in the amount stipulated in Schedule A - Schedule of Special Provisions 
excluding HST. The bond shall be from a surety company authorized to carry on 
business in Canada guaranteeing to supply a performance bond equal to 50% of the 
Contract value, excluding HST and a labour and material bond equal to 25% of the 
Contract value   

 
Performance security must be filed with the Department before work on the project commences.  
This security shall be held and retained by the Minister for the due and faithful performance, 
observance and fulfilment by the Contractor of all the covenants, provisos, agreements, 
conditions and reservations in this Contract contained on the part of the Contractors to be 
observed, performed and complied with shall be in the form of: 

 
 e) a certified cheque in the minimum amount of ten percent (10%) of the Contract value, 

excluding HST, which shall be retained until the warranty period (one (1) year after 
substantial completion) has elapsed. 

 
OR 

 
 f) a bank draft in the minimum amount of ten percent (10%) of the Contract value, excluding 

HST, which shall be retained until the warranty period (one (1) year substantial 
completion) has elapsed.  

  
OR 

 
 g) a performance format irrevocable standby letter of credit on a government approved form 

in the minimum amount of ten percent ( 10% ) of the Contract value, excluding HST, 
which shall be retained until the warranty period (one (1) year after substantial 
completion)  has elapsed.  

 
OR 

 
 h) a performance bond equal to 50% of the Contract value, excluding HST and a labour and 

materials bond equal to 25% of the Contract value, excluding HST both of which shall be 
retained until the warranty period (one (1) year after substantial completion) has elapsed. 
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8. Bid and Performance Security (continued) 
 

All performance security which has an expiry date which precedes the end of warranty date must 
be renewed prior to the time that the security would expire.  The bidder will forfeit security to the 
Minister if the bidder fails to enter into or carry out the Contract when called upon to do so. 

     
It is understood and agreed that the Contractor assumes risk and must bear any loss in respect to 
the performance security as aforesaid, occasioned by the failure or insolvency of the banks on 
which any cheque was drawn or in which any deposit was made in connection with the security 
aforesaid. 

 
If at any time hereafter the said Contractor should make default under the said Contract, or if the 
Minister acting under the powers reserved in the said Contract shall determine that the said 
works, or any portion thereof remaining to be done, should be taken out of the hands of the 
Contractor and be completed in any manner or way whatsoever than by the Contractor, or if the 
Contractor refuses or neglects to pay for work done or materials supplied by any person in 
connection with the said work, the Minister may, in either case dispose of said security for the 
carrying out of the construction and completion of the work of the Contract or for paying any 
salaries or wages for work done, or any accounts for materials supplied for the said works that 
may be left unpaid by the said Contractor. 

 
In the event of any breach, default or non-performance being made or suffered by the Contractor 
in or in respect of any of the terms and conditions, covenants, provisions, agreements, or 
restrictions herein contained, which on the part of the said Contractor should be observed, 
performed or complied with, the said security so delivered to or deposited with the Minister or by 
the Minister received in respect thereof, shall by the Contractor, be forfeited absolutely to the 
Minister. 

 
Upon the due and faithful performance, observance and fulfillment by the Contractor of all the 
terms, provisions, covenants, agreements, conditions, reservations, hereinbefore contained, on 
the part of the Contractor to be observed, performed and complied with, the Minister shall 
surrender the performance security. 

  
9. Minister Covenants to Pay 
 

In consideration of the faithful performance by the Contractor of all and singular covenants, 
agreements and provisions of the Contract, the Minister hereby covenants and agrees with the 
Contractor that, on the full completion by the Contractor of all the work as specified in the 
Contract, within the time specified and limited for the final completion thereof, and to the entire 
satisfaction of the Engineer to be evidenced by the certificate of the Engineer in writing, the said 
Minister will well and truly pay, or cause to be paid, to the said Contractor the amount of the 
Contract price, representing the actual quantities in the several items in the Schedule of Prices, 
identified as Schedule C to this Contract, at the unit prices or lump sum prices quoted by the 
Contractor.  This amount paid to the Contractor as above, shall include all and every kind of work, 
labour, superintendence, services, tools, implements, machinery, plant materials, articles and 
things whatsoever necessary for the full execution and completion of the work to the entire 
satisfaction of the Engineer. 

10. Final Payment 
 

It is hereby agreed by the parties hereto that the payment of the final amount due under the 
Contract, and the adjustment and payment of any bills that may be rendered for work done, in 
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accordance with any alteration in or addition to the same, shall release the Minister from any and 
all claims or liability on account of work performed under the said Contract or any alteration in or 
addition to the same. 

 
11. No Waiver 
 

It is hereby agreed that no condoning, excusing, or overlooking by the Minister, or any person 
acting on the Minister's behalf on previous occasions of breaches or defaults similar to that for 
which any action is taken or power is exercised, or forfeiture is claimed or enforced against the 
Contractor, shall be taken as a waiver of any provisions of the Contract, or as defeating, affecting 
or prejudicing in any way the right of the Minister under the Contract. 

 
12. Components of the Contract 
 

Any and all plans or drawings prepared by the Department, the document titled “General 
Provisions and Contract Specifications for Highway Construction”, the advertisement, the Tender 
Form and Agreement together with Schedule A, Schedule of Special Provisions; Schedule B, 
Identification of Principals; Schedule C, Schedule of Tendered Unit Prices; Schedule D, Schedule 
of Equipment; and Schedule E, Schedule of Sub-Contractors, as well as any addenda which may 
be issued by the Department pursuant to this Contract shall hereby be a part of this Contract as 
fully and to the same effect as if the same had been set forth at length in the body of the Contract. 

 
13. Completion of Work 
 

The Contractor agrees to complete the work on, or before July 31, 2019. 
 
14. FOIPP Clause 
 

1. By submitting your bid, you agree to disclosure of the information supplied, subject to the 
provisions of the Freedom of Information and Protection of Privacy Act (FOIPP). 

  
2. Anything submitted in your bid that you consider to be "confidential information" because 

of its proprietary nature should be marked as "confidential" and will be subject to 
appropriate consideration under the Freedom of Information and Protection of Privacy 
Act. 

 
3. During the delivery and installation of goods and/or services, you may have access to 

confidential or personal information.  Should this occur, you must ensure that such 
information is not released to any third party or unauthorized individual. 

 
4. Any information provided on this Contract may be subject to release under the Freedom 

of Information and Protection of Privacy Act.  You will be consulted prior to the release of 
any information. 
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IN WITNESS WHEREOF the parties hereto have hereby caused these presents to be signed and sealed 
on the dates stated. 
 
 
SIGNED, SEALED AND DELIVERED   SIGNED, SEALED AND DELIVERED 
by the Contractor on the [         ] day   by the Minister on the [          ] day 
of [                            ], 20[     ].    of [                            ], 20[     ]. 
 
 
 
 
..................................................................  ................................................................. 
CONTRACTOR     MINISTER 
 
            
 
In the presence of:     In the presence of: 
 
 
.................................................................  .................................................................. 
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SCHEDULE A 
SCHEDULE OF SPECIAL PROVISIONS 

 
1) INSTRUCTIONS TO BIDDERS 

The 2019 PEITIE General Provisions and Contract Specifications for Highway Construction shall 
apply to this contract.  This shall be made available during the tender period. 

 
The stipulated bid security amount shall be $100,000.00.  Upon award, the successful Contractor 
shall replace the Bid Security with the Performance Security. 

 
A mandatory preconstruction meeting between the successful Contractor and the Department 
shall be held at the Jones Building in advance of construction startup. 
 

         
2) SECTION 102.13 - SCHEDULING OF THE WORK 

The number of working days stipulated for this Contract is 40 working days.  These working days 
shall be consecutive. Liquidated damages will be assessed beyond the approved schedule. 
 
 

3) SECTION 203 EXCAVATION 
(Item 20316 Excavtion: Pavement) 
This item is for full depth removal of asphalt for cross culvert installation. The Contractor shall use 
a cold planer to remove asphalt for all cross culvert installations. All cold planed material shall be 
stockpiled for use under item Item 60346 RAP: Load, Transport & Place. 

 
All RAP material shall pass a 50 mm sieve; the Contractor shall be required to have a screener at 
the stockpile site to remove any oversized material. 
 
The cold planing of asphaltic concrete, shall be paid for at the unit bid price per square metre cold 
planned and this shall be full compensation for cold planning full depth, transporting and 
preparing the site for stockpiling, screening the RAP, equipment, tools, labour, and incidentals 
necessary to complete the work. 
 

 
4) SECTION 210 – PREPARING SHOULDERS 
 (Item 21001 – Preparing Shoulders) 

This work shall consist of preparing the existing shoulders to a depth of 100 mm with a cold 
planer for placement of RAP, stockpiling the cold planed material, and placement of the cold 
planed material as shouldering material.  
 
The cold planer shall be a self-propelled commercially designed unit, equipped with automatic 
longitudinal and transverse grade and slope controls. Minimum planing width capability shall be 2 
m. The longitudinal and transverse grade and slope controls shall be equipped to operate from 
a ski or matching shoe and capable of maintaining a profile grade elevation or cross slope.  
 
The contractor shall provide a suitable temporary stockpile site for the cold planed shoulder 
material. Cold planed material shall be placed on the shoulders at a depth of 50mm to match the 
placement of asphalt seal B. This material shall be placed with a shouldering machine and 
compacted using an appropriate roller.  
 
Preparing Shoulders shall be paid for at the unit bid price per square metre of cold planed 
material and this price shall be full compensation for cold planing the existing shoulder material to 
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a depth of 100 mm, stockpiling,  loading shoulder material, placing and compacting shoulder 
material, equipment, tools, labour and incidentals necessary to complete the work. 

 
 The Contractor shall be  required to load, transport and stockpile the excess cold planed material 

from the temporary stockpile onto the trucks and deliver to the designated site with no additional 
compensation being provided. The transportation of excess material from the temporary stockpile 
to any stockpile sites determined by the Department shall be an open haul, and open haul rates 
shall apply. A price adjustment shall apply based on the actual haul distance. 
 

 
5) SECTION 305 – ROADWAY CULVERT PLACEMENT 
 (Item 30503 – R'WAY CUL:SUP&PL 600 MM) 
 (Item 30505 -  R'WAY CUL:SUP&PL 900 MM)  
 
 Double Walled Polyethylene (DWP) pipe meeting the requirements in Section 301 may be used 
 in place of PCP.  No additional compensation shall be provided for the use of one material over 
 the other. 
 
 
6) SECTION 501 - ASPHALT CEMENT 
 (Item 50101 - Asphalt Cement) 

Contractors shall note that for bidding purposes an artificial rack price of $900 per tonne (without 
anti-strip) shall replace the Government’s posted Monthly Average Asphalt Binder Rack Price 
table for this Contract.  The artificial rack price of $900 per tonne (without anti-strip) shall be used 
as the price index when calculating the liquid asphalt cement price adjustment. 

 
  
7) SECTION 603 - HOT MIX ASPHALTIC CONCRETE 

(Item 60350 - Asphalt Seal: B) 
Asphalt Seal: C meeting the requirements in Section 603 may be used in place of Asphalt Seal: 
B. No additional compensation shall be provided for the use of one material over the other. 
 

 
8) SECTION 603.15 - HOT MIX ASPHALTIC CONCRETE - SMOOTHNESS 
 
 Section 603.15 shall not apply to Section 2 - Route 4 – Commercial Cross portion of the work. 
 
 
9) SECTION 211 - SHOULDER MATERIAL  

(Item 60346 RAP: Load, Transport & Place) 
  
Prior to the placement of the asphalt base, the shoulders must be prepared as per Section 210 of 
the PEITIE General Provision and Contract Specifications for Highway Construction. Before 
placement of the asphalt seal, RAP material shall be placed at a depth of 100mm (at edge of 
pavement) at a 2.5% cross slope on prepared shoulders using an asphalt paver and compacted 
to a width of 3m. All prepared shoulders shall be filled in with RAP as per Item 60346 RAP: Load, 
Transport & Place by the end of each day. 
 
At no time shall any trucks be allowed to drive over the edge of new asphalt in order to haul 
material to the asphalt paver.  
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The method of measurement for this item shall be based upon volumes calculated using cross 
sections prepared from surveys of the original ground lines and the lines of completed and 
acceptably placed RAP shoulder material. 
  
RAP: Load, Transport & Place shall be paid for at the unit bid price per cubic metre and this price 
shall be full compensation for loading RAP material, placing and compacting cold planed RAP, 
equipment, tools, labour and incidentals necessary to complete the work. 
 
 

10) SECTION 716 - COLD PLANE, STOCKPILE 
(Item 71601 - Cold Plane and Stockpile) 
This work shall consist of cold planning the existing asphalt (50 mm for Route 3, 45 mm for Route 
4), transporting the RAP and constructing a RAP stockpile for use under Item 60346 RAP: Load, 
Transport & Place. The Contractor shall provide a suitable stockpile site and follow proper 
stockpiling procedures to construct the stockpile. The Contractor shall be responsible to provide 
equipment to construct the stockpile and shall be responsible to provide security to the stockpile. 
The Contractor must ensure stockpile meets all safety and environmental regulations.   
 
All RAP material shall pass a 50 mm sieve; the Contractor shall be required to have a screener at 
the stockpile site to remove any oversized material. 
 
The cold planing of asphaltic concrete, shall be paid for at the unit bid price per square metre cold 
planned and this shall be full compensation for cold planing, transporting and preparing the site 
for stockpiling, screening the RAP, reinstatement of stockpile site, security of stockpiled material, 
stockpiling, providing environmental and safety protection necessary, equipment, tools, labour, 
and incidentals necessary to complete the work. 

 
The open haul truck requirement does not apply to the transportation of RAP for this item to the 
stockpile 
 

 
11) SECTION 907 - VEHICLE CONFIGURATIONS AND RESTRICTIONS   

The SADT on Section 1 of this project shall be understood to be 3,853. 
 
The SADT on Section 2 of this project shall be understood to be 3,865. 

 
 
12) SECTION 908 - TRAFFIC CONTROL PLAN 

(Item 90802 - Traffic Control Plan) 
Work shall not proceed until all conditions of this section are met. Failure to meet these conditions 
shall result in a stop work order as per Section 106.07 Suspension of Work.   
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SCHEDULE B 

 IDENTIFICATION OF PRINCIPALS 

 

Name of Contractor: 
 

  

Mailing Address:  

 

 

 

 

 

 

Telephone: 

 

Fax: 

                                                                                                            

Principal's Name: 

  

Title: 

  

Mailing Address: 

 

  

 

 

 

 

 

 

 

If Contractor is a corporation in which province of Canada is the corporation registered: 

 

 

 

 

 



Project Number: 5153

RTE 3 ROSENEATH & RTE 4
Department of Transportation Infrastucture & Energy

Province of Prince Edward Island
Estimate: 4199

Length: 3.400  km
Schedule C Page 1 of 6

schedule of item for tender 21 Jan 2019

Item Description and Price Estimated Quantity Contractor Total Price

30098

CLEARING & GRUBBING 

Section: 202 Item: 20202  

100

$ PER L.S. 1.00 $

L.S.PER

EXCAV:EARTH SURPLUS/SUITABLE

Section: 203 Item: 20306  

100

$ PER M3 1,600.00 $

M3PER

EXCAVATION:  EARTH WASTE

Section: 203 Item: 20307 Major Item

100

$ PER M3 1,500.00 $

M3PER

EXCAVATION: PAVEMENT

Section: 203 Item: 20316  

100

$ PER M2 350.00 $

Square MetrPER

BORROW: SELECT

Section: 206 Item: 20602 Major Item

100

$ PER Tonnes 2,250.00 $

TonnesPER

GRANULAR BASE: A

Section: 207 Item: 20701  

100

$ PER Tonnes 520.00 $

TonnesPER

Total Carried Forward $
From Previous Page

Total Carried Forward $



Project Number: 5153

RTE 3 ROSENEATH & RTE 4
Department of Transportation Infrastucture & Energy

Province of Prince Edward Island
Estimate: 4199

Length: 3.400  km
Schedule C Page 2 of 6

schedule of item for tender 21 Jan 2019

Item Description and Price Estimated Quantity Contractor Total Price

30098

FINE GRADING

Section: 208 Item: 20801  

100

$ PER M2 400.00 $

Square MetrPER

PREPARING SHOULDERS

Section: 210 Item: 21001  

100

$ PER M2 14,100.00 $

Square MetrPER

RANDOM RIP-RAP: R5

Section: 213 Item: 21301  

100

$ PER Tonnes 16.00 $

TonnesPER

DITCHING

Section: 215 Item: 21501  

100

$ PER M 100.00 $

MetresPER

BEDDING MATERIAL: A

Section: 220 Item: 22001  

100

$ PER Tonnes 680.00 $

TonnesPER

R'WAY CUL:SUP&PL 600 MM

Section: 305 Item: 30503  

100

$ PER M 120.00 $

MetresPER

Total Carried Forward $
From Previous Page

Total Carried Forward $



Project Number: 5153

RTE 3 ROSENEATH & RTE 4
Department of Transportation Infrastucture & Energy

Province of Prince Edward Island
Estimate: 4199

Length: 3.400  km
Schedule C Page 3 of 6

schedule of item for tender 21 Jan 2019

Item Description and Price Estimated Quantity Contractor Total Price

30098

R'WAY CUL:SUP&PL 900 MM

Section: 305 Item: 30505  

100

$ PER M 95.00 $

MetresPER

CULVERT REMOVAL

Section: 308 Item: 30801  

100

$ PER M 215.00 $

MetresPER

CULVERT END TREATMENT

Section: 312 Item: 31201  

100

$ PER unit 12.00 $

unitPER

ASPHALT CEMENT

Section: 501 Item: 50101 Major Item

100

$ PER Tonnes 400.00 $

TonnesPER

TACK COAT

Section: 601 Item: 60101  

100

$ PER M2 51,000.00 $

Square MetrPER

ASPHALT PATCHING: A

Section: 603 Item: 60308  

100

$ PER Tonnes 170.00 $

TonnesPER

Total Carried Forward $
From Previous Page

Total Carried Forward $
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RTE 3 ROSENEATH & RTE 4
Department of Transportation Infrastucture & Energy

Province of Prince Edward Island
Estimate: 4199

Length: 3.400  km
Schedule C Page 4 of 6

schedule of item for tender 21 Jan 2019

Item Description and Price Estimated Quantity Contractor Total Price

30098

ASPHALT LEVELLING : A

Section: 603 Item: 60326  

100

$ PER Tonnes 2,450.00 $

TonnesPER

RAP: LOAD, TRANSPORT & PLACE

Section: 603 Item: 60346  

100

$ PER M3 1,450.00 $

M3PER

ASPHALT SEAL:  B

Section: 603 Item: 60350 Major Item

100

$ PER Tonnes 3,800.00 $

TonnesPER

HMA DRIVEWAY MIX

Section: 610 Item: 61003  

100

$ PER Tonnes 50.00 $

TonnesPER

COLD PLANE CONST. JOINT

Section: 705 Item: 70501  

100

$ PER M2 200.00 $

Square MetrPER

CUTTING PAVEMENT

Section: 710 Item: 71001  

100

$ PER M 70.00 $

MetresPER

Total Carried Forward $
From Previous Page

Total Carried Forward $



Project Number: 5153

RTE 3 ROSENEATH & RTE 4
Department of Transportation Infrastucture & Energy

Province of Prince Edward Island
Estimate: 4199

Length: 3.400  km
Schedule C Page 5 of 6

schedule of item for tender 21 Jan 2019

Item Description and Price Estimated Quantity Contractor Total Price

30098

COLD PLANE AND STOCKPILE

Section: 716 Item: 71601  

100

$ PER M2 23,500.00 $

Square MetrPER

CHECK DAM: RIP RAP

Section: 801 Item: 80104  

100

$ PER unit 6.00 $

unitPER

HYDROSEEDING

Section: 803 Item: 80302  

100

$ PER M2 1,000.00 $

Square MetrPER

SILT FENCE

Section: 806 Item: 80601  

100

$ PER M 200.00 $

MetresPER

SIGNALLERS

Section: 901 Item: 90101  

100

Seventeen Dollars and 19 Cents $ 17.19 PER hrs 1,850.00 $ 31,801.50

hrsPER

PAVEMENT EDGE DELINEATOR

Section: 904 Item: 90401  

100

$ PER unit 50.00 $

unitPER

Total Carried Forward $
From Previous Page

Total Carried Forward $



Project Number: 5153

RTE 3 ROSENEATH & RTE 4
Department of Transportation Infrastucture & Energy

Province of Prince Edward Island
Estimate: 4199

Length: 3.400  km
Schedule C Page 6 of 6

schedule of item for tender 21 Jan 2019

Item Description and Price Estimated Quantity Contractor Total Price

30098

TEMPORARY OVERLAY MARKERS (TOMS)

Section: 905 Item: 90506  

100

$ PER unit 120.00 $

unitPER

TRAFFIC CONTROL PLAN

Section: 908 Item: 90802  

100

Twenty-Five Dollars and 00 Cents $ 25.00 PER hrs 550.00 $ 13,750.00

hrsPER

Total Carried Forward $
From Previous Page

Total Carried Forward $

HST $

Grand Total$
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SCHEDULE D 

SCHEDULE OF EQUIPMENT TO BE USED ON THE WORK 
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SCHEDULE E 

SCHEDULE OF SUB-CONTRACTORS 
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